
Emc2 Opinion of Probable Cost Adjacent Ways
Project Name: Laveen K-8 No. 9

Emc2 Project No. 8919611 RS Means SF Cost (Assemblies)

Monday, October 14, 2019 RS Means Unit Cost

Description Quantity Unit
Unit Total 

Incl O&P

Ext Total Incl 

O&P
Notes

Division 02  Sitework

Asphal Paving, 3" on 9" - Drive Area 28,123 sf $3.44 $96,743.12

Sub Grade Prep 3,124 sy $2.85 $8,903.40

Concrete Firelane 19,266 sf $6.25 $120,412.50

8" UG Fire Line 2,095 lf $75.00 $157,125.00

Survey & Staking 1 ls $9,200.00 $9,200.00

Materials Testing 1 ls $8,700.00 $8,700.00

 0 ea $0.00 $0.00

Division 02  Sitework Subtotal $401,084.02 100.00%

SUB-TOTAL:  OPINION OF DIRECT PROBABLE 

CONSTRUCTION COSTS $401,084.02

100.00%

SF Cost #REF!

INDIRECT COSTS

Contingency (conceptual 20%; SD 15%; DD 10%; 

CD 3%) 3.0%  $         12,032.52 

GC General Conditions (12%-24%) 12.0%  $         48,130.08 

 $       461,246.62 

General Liability Insurance (0.5%) 0.5%  $           2,306.23 

Bond (1%) 1.0%  $           4,612.47 

 $       468,165.32 

Total City Sales Tax 8.8%-10.3% (See AZ Sales 

Tax Rate Table) 5.9%  $         17,954.14 

(Materials Only, +/- 65% of 

Construction Cost)
GC Overhead & Profit 5.0%  $         23,408.27 

SUB-TOTAL:  OPINION OF INDIRECT 

PROBABLE CONSTRUCTION COSTS $108,443.71

Cost per Square Foot

TOTAL:  OPINION OF PROBABLE 

CONSTRUCTION COSTS $509,527.73

SOFT COSTS

 (based on construction costs, 

including indirect costs)

Arch Fee - New Const (4.9% - 16%) Project 6.0%  $         30,571.66 

Surveys  $                      -   

Geotech  $                      -   

Material Testing  $                      -   

Special Structural Inspections  $                      -   

Fire Sprinkler Design  $                      -   

Permits (typical 0.5%; max 2%) Project 1.5%  $           7,642.92 

SUB-TOTAL:  OPINION OF SOFT PROBABLE 

CONSTRUCTION COSTS $38,214.58

TOTAL:  OPINION OF PROBABLE 

PROJECT COSTS $547,742.31
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